

Immeuble à Lausanne

Noville le 14 09 2011

Classement après contrôle

1
3
2
4
5
6
7

Classement à l'ouverture

Ecart en %

	Sanitaire Lausanne	Sanitaire Lausanne	Sanitaire Pully	Sanitaire Prilly	Sanitaire Vevey	Sanitaire Lausanne	Sanitaire Lausanne
	0.000	1.202	0.910	17.660	20.997	29.511	31.769
251.0 appareils fourniture	158'139.85	143'620.20	146'467.40	174'153.00	171'003.30	186'039.90	177'043.20
251.1 appareils pose	45'743.50	49'277.75	41'744.50	35'805.00	43'480.15	46'381.70	45'208.50
253.1 défense incendie	4'318.35	3'536.10	3'476.05	4'700.00	3'236.50	3'780.65	3'979.65
253.2 déshumidificateur	3'841.95	4'473.00	3'653.00	4'600.00	5'114.20	5'124.20	5'124.20
254.1 eau froide introduction et batterie	5'157.10	4'712.35	4'693.25	6'171.30	5'971.60	6'362.85	6'655.65
254.2 eau froide arrosage	2'974.70	3'520.00	2'499.35	2'984.20	3'185.70	3'393.65	3'549.00
254.3 eau froide incendie	2'928.65	3'671.30	2'688.85	3'135.70	3'448.95	3'671.30	3'837.70
254.4 eau froide	52'145.75	51'431.70	52'492.65	63'509.10	67'463.75	71'734.75	74'916.10
254.5 eau chaude et circulation	56'778.30	58'315.55	58'336.20	73'169.50	75'167.00	79'766.85	83'178.85
254.6 eaux usées	68'961.90	69'662.60	71'225.05	93'497.20	91'657.55	97'566.50	101'951.55
254.7 eaux pluviales	18'668.60	23'247.05	16'725.65	21'600.80	21'492.20	22'884.65	23'915.80
254.8 ruban chauffant	7'987.85	9'270.40	12'590.40	11'206.40	10'936.00	10'984.00	10'984.00
254.9 colonnes cuisines	17'185.15	17'528.25	17'729.10	21'354.60	22'982.05	24'449.50	25'524.60
255.2 eau froide arrosages	141.75	117.85	148.10	186.30	175.65	188.20	193.25
255.3 eau froide incendie	934.10	780.60	979.50	1'039.90	1'162.40	1'245.80	1'279.10
255.4 eau froide	7'861.00	6'551.55	8'225.85	9'266.60	9'760.85	10'455.60	10'733.60
255.5 eau chaude et circulation	13'380.45	11'160.00	14'005.70	15'692.00	16'615.50	17'811.30	18'274.65
255.6 eau usées	3'132.40	2'620.00	3'290.55	3'120.45	3'906.10	4'184.85	4'296.55
255.7 eaux pluviales	6'539.55	5'464.30	6'860.75	6'785.95	8'143.45	8'722.20	8'956.95
255.9 colonnes cusines	6'200.60	5'168.45	6'482.45	7'207.20	7'694.80	8'245.85	8'461.15
256.1 châssis	65'807.95	52'861.60	68'562.00	63'510.00	60'198.60	60'378.60	60'378.60
256.2 fermeture châssis	36'526.35	34'199.65	36'932.50	34'551.00	34'137.15	34'292.15	34'292.15
259.0 travaux divers	15'569.20	8'712.95	16'236.50	13'572.00	15'764.40	15'862.00	15'862.00
Manchettes coupe-feu	7'000.00	7'000.00	7'000.00	7'000.00	7'000.00	7'000.00	7'000.00
Total brut final	607'925.00	576'903.20	603'045.35	677'818.20	689'697.85	730'527.05	735'596.80
Rabais	10.0 60'792.50	5.0 28'845.16	9.0 54'274.08	6.0 40'669.09	5.0 34'484.89	4.0 29'221.08	3.0 22'067.90
Escompte	3.0 16'413.98	2.0 10'961.16	2.0 10'975.43	2.0 12'742.98	2.0 13'104.26	2.0 14'026.12	2.0 14'270.58
Prorata	2.0 10'614.37	2.0 10'741.94	2.0 10'755.92	2.0 12'488.12	2.0 12'842.17	2.0 13'745.60	2.0 13'985.17
Panneau de chantier	200.00	200.00	200.00	200.00	200.00	200.00	200.00
RPLP (transport)	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Assurance RC	0.0 0.00	0.0 0.00	0.0 0.00	0.0 0.00	0.0 0.00	0.0 0.00	0.0 0.00
Arrondi	0.00	0.00	2'203.65	0.00	0.00	0.00	0.00
Total net HT	519'904.15	526'154.94	524'636.28	611'718.00	629'066.52	673'334.25	685'073.15
TVA en %	8.0 41'592.33	8.0 42'092.40	8.0 41'970.90	8.0 48'937.44	8.0 50'325.32	8.0 53'866.74	8.0 54'805.85
Total net TTC	561'496.49	568'247.34	566'607.18	660'655.44	679'391.85	727'200.99	739'879.00
Ecart en %	0.000	1.202	0.910	17.660	20.997	29.511	31.769